
ADDENDUM No. 1 

TO: 

FROM: 

ITB #: 

RE:

DATE: 

ALL BIDDERS 

CITY OF HIALEAH 

2018-19-9500-00-008

ITB – PS 12 FORCE MAIN UPGRADES 

March 19, 2019 

The original contract documents for the entitled: ITB – PS 12 FORCE MAIN UPGRADES 
needs to be amended as noted in this Addendum No. 1. 

This Addendum No. 1 consists of 5 typed pages, 0 attachments and 1 addendum receipt form (ARF). 
All other items and conditions of the original contract documents shall remain unchanged. This 
Addendum No. 1 shall become a part of the contract documents. 

Approved for the issue:  LUIS SUAREZ  Date: March 19, 2019 

       Luis A. Suarez – Acting Purchasing Manager 

ACKNOWLEDGMENT 

Receipt of this Addendum No. 1 shall be acknowledged in the space provided on the ADDENDUM 
RECEIPT form – ARF (Copy attached) now a part of the Contract Documents to be faxed immediately 
to the City of Hialeah Purchasing Division (305) 883-5871 and submitted with sealed bids. 

QUESTIONS AND ANSWERS: 

The City received the following question(s), clarification(s) or suggestion(s) by email from Marcadan 
Inc. (“MI”) on March 5, 2019: 

MI Question No. 1: What is the estimated budget for this project? 

City’s response: The engineer’s cost estimate is $540,000.00. 

MI Question No. 2: FDOT permit will be provided by the City? 

City’s response: Engineer is in the process of obtaining FDOT permit. Refer to Section 01010, 1.04 of 
the Specifications. 

MI Question No. 3: Hialeah ROW Permit fees will be covered by the City? 

City’s response: Contractor is responsible for permit fees in accordance with Section 01010, 1.04 of 
the Specifications. 
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The City received the following question(s), clarification(s) or suggestion(s) by email from R.P. Utilities 
Corp. (“RPU”) on March 14, 2019: 
 
RPU Question No. 1: 1.07 TIME OF WORK 

A. The normal time of work for this Contract is limited to 40 hours per week and shall be 
between the hours of 7:30 a.m. and 3:30 p.m., Monday through Friday or as required by 
the Florida Department of Transportation and/or Miami Dade County Public Works 
(Refers to Special Conditions Section). The CONTRACTOR may elect to work beyond 
these hours or on weekends provided that all costs incurred by the OWNER for 
additional engineering shall be borne by the CONTRACTOR. However, Section be state 
tie-ins and connections will be done at night from 10PM to 5AM during low flow conditions. 
Please clarify it the City of Hialeah will bare the cost of City Inspector for night work? 

 
City’s response: The only work anticipated to be conducted at night is the crossing of Lejeune Road 
and the tie-ins. The Contractor shall not be responsible for additional costs associated with the 
inspection of this night work.   
 

RPU Question No. 2: If not, what is the overtime rate for the City Inspector and what pay item should 
contractor use for this expense? 
 
City’s response: N/A 
 

RPU Question No. 3: Section 5.16 Confined Space Entry Permit: States, The Contractor must comply 
with all provisions in OSHA 1910.146 and shall show proof of compliance with the first project 
invoice. No payment shall be made until such proof is presented and approved by the City. 
Please clarify what is acceptable proof of compliance that the contractor should provide the 
City? 
 
City’s response: For any work that is designated as confined space, the Contractor shall have the 
OSHA required number of personnel trained in confined space entry, and present Confined Space 
Entry course completion certificates for those personnel. 
 
RPU Question No. 4: C. It shall be the CONTRACTOR'S responsibility to secure all permits of every 
description required to initiate and complete the work under this contract, except permits obtained by 
the CITY. 
Please provide a Permit or Contingent Allowance for reimbursement of required permits. 
 
City’s response: The contractor should assume $5,000 in permit fees in his/her bid. No separate 
allowance will be provided.   
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RPU Question No. 5: When a combination of conditions in the substrata, water table, or method of 
disposal may be encountered during the course of the work which makes dewatering impossible, or 
possible only through the use of unusual methods, the cost of which is excessive. 
Will the contractor be allowed to use Miami-Dade County’s alternate method of construction and 
install the pipe under water to save the City of Hialeah the excessive costs? 
 
City’s response: Yes, if dewatering is not feasible or deemed not required by the Contractor’s means 
and methods, the Contractor may install the pipe in the wet/ underwater. 
 
RPU Question No. 6: 1.06 SECURITY 

A. The CONTRACTOR shall employ watchmen and security guards to protect the job site 
against vandalism, burglary, theft, trespassing, etc. The CONTRACTOR shall care for and 
protect against loss or damage of all material to be incorporated in the construction for the 
duration of the project and shall repair or replace damaged or lost materials and damage to 
structures.  
The CONTRACTOR shall be responsible for providing, maintaining and securing 
gates used for construction purposes for the duration of the project. 
Please advise if this is applicable to this project? If yes, how many security guards shall 
the contractor hire? What are the hours required for the Security Guards? What is the 
Pay Item or Allowance for this Expense? 

 
City’s response: Yes, this item is applicable to this project. Site security is part of the Contractor’s 
means and methods (such as such the number of watchmen, work hours of these watchman, etc.), is 
the responsibility of the Contractor, and shall be at the Contractor’s discretion. No specific pay item/ 
allowance shall be developed for this responsibility. Any additional costs related to the replacement of 
damaged/ stolen materials, equipment, etc. as a result of improperly securing the site shall be borne by 
the contractor.  
 
RPU Question No. 7: SECTION 03400 - PRECAST CONCRETE 

3. Design calculations, showing at least the design loads and stresses on the item, shall 
be submitted. Calculations shall be signed and sealed by a Professional Engineer 
registered in the State of Florida. 
Will the City require Precast Calcs to be Signed and Sealed by PE? 

 

City’s response: Yes, as per Section 03400 Precast Concrete Article 1.04 Submittals, Item 3. Design 
calculations, showing at least the design loads and stresses on the item, shall be submitted.  
Calculations shall be signed and sealed by a Professional Engineer registered in the State of Florida. 
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RPU Question No. 8: SECTION 05050 - METAL FASTENING 
2. Anchor design calculations sealed by a Professional Engineer currently registered in 
the State of Florida. Only required if design not shown on Contract Drawings. 
Is this spec applicable to this project? If yes, what are these anchors required for? 

 
City’s response: Section 05050 – Metal Fastening is applicable to this project as it defines the 
required composition/ makeup of the fasteners/ anchors that will be permitted for use in this project. 
Anchor designs requiring signed and seal calculations by a State of Florida P.E. are not anticipated as 
part of this project.  
 
RPU Question No. 9: 1. Structural Anchors: All concrete anchors shall be considered structural 
anchors if they transmit load between structural elements; transmit load between non-structural 
components that make up a portion of the structure and structural elements; or transmit 
load between life-safety related attachments and structural elements. Examples of 
structural concrete anchors include but are not limited to column anchor bolts, anchors 
supporting non-structural walls, sprinkler piping support anchors, anchors supporting 
heavy, suspended piping or equipment, anchors supporting barrier rails, etc. For 
structural anchors, the Contractor shall submit an engineered design with signed and 
sealed calculations performed by an Engineer currently registered in the State of Florida.  
Is this spec applicable to this project? 
 
City’s response: The drawings provided as part of the bid set do not require anchor calculations that 
will need to be signed and sealed by an engineer. 
 
RPU Question No. 10: Please Provide Geotechnical Report for Dewatering. 
 
City’s response: A geotechnical report was not generated for this project. 
 
RPU Question No. 11: Will torque limiting device be required for the plug valve? 
 
City’s response: In instances where valves extensions are necessary due to depth of valve, shear 
pins shall be installed according to prevent over torqueing of actuator. 
 
RPU Question No. 12: Will a mobilization Item be providing? 
 
City’s response: No, items are as indicated in the proposal form. 
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CITY OF HIALEAH 

 
                    ITB – PS 12 UPGRADES 

 
ADDENDUM No. 1 

 
ADDENDUM RECEIPT FORM 

 
 
 
CONTRACTOR’S NAME             
 
ADDRESS               
 
PHONE NO.               
 
 
CONTACT NAME      SIGNATURE         
 
 
THE BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDUM BY SIGNING AND DATING 
BELOW: (Copy of this form must be faxed immediately to the City of Hialeah at (305) 883-5871). 
 
ADDENDUM     SIGNATURE    DATE 
 
 1            
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